

## MUMBAI METROPOLITAN REGION DEVELOPMENT AUTHORITY

Plot No.C-14,C-15,Bandra-Kurla Complex, Bandra (East), Mumbai-400051. Tel: 26594000/Fax: 91-022026591264

## **CORRIGENDUM**

## Name of work:-

- 1) Providing & fixing doors, windows, repairing of w.c, bath, kitchen, terrace, OHWT, underground water tanks, refuse area, soil/ waste/ rainwater downtake pipes, water supply lines & carry out miscellaneous works, incomplete civil works etc. to tenements, shops at Building No.20 (8 Wings), Premier compound, Kirol Road, Kurla (W).
- 2) Providing & fixing doors, windows, repairing of w.c, bath, kitchen, terrace, OHWT, underground water tanks, refuse area, soil/ waste/ rainwater downtake pipes, water supply lines & carry out miscellaneous works, incomplete civil works etc. to tenements, shops at Building No.21 (7 Wings), Premier compound, Kirol Road, Kurla (W).
- 3) Providing & fixing doors, windows, repairing of w.c, bath, kitchen, terrace, OHWT, underground water tanks, refuse area, soil/ waste/ rainwater downtake pipes, water supply lines & carry out miscellaneous works, incomplete civil works etc. to tenements, shops at Building No.22 (7 Wings), Premier compound, Kirol Road, Kurla (W).

Online-e tenders were invited by advertising the Tender Notice in the Hindustan Times (English), Navakal (Marathi) News papers on 17/06/2022. Details & The dates for the works are now changed as below,

| Details                     | Published as                  |                          | Revised as                    |                           |
|-----------------------------|-------------------------------|--------------------------|-------------------------------|---------------------------|
|                             | From date/time                | To date/time             | From date/time                | To date/time              |
| Bid<br>document<br>download | 22/06/2022<br>(16.00Hrs)      | 20/07/2022<br>(16.00Hrs) | 27/06/2022<br>(16.00Hrs.)     | 25/07/2022<br>(16.00Hrs.) |
| Date of online submission   | 22/06/2022<br>(16.01Hrs)      | 22/07/2022<br>(16.00Hrs) | 27/06/2022<br>(16.00Hrs.)     | 27/07/2022<br>(16.00Hrs.) |
| Time period                 | 12 Months (including Monsoon) |                          | 09 Months (including monsoon) |                           |

All the other details will remain same as published earlier.

Sd/-( N.M.Kamble) Executive Engineer

Date:- 24/06/2022 Place :- Mumbai